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2 Project Overview

2.1 What Are We Building

2.1.1 System Function

A comprehensive electronic seasonal campsite allocation and management module within the Safari
Portal platform, featuring competitive bidding, automated compliance verification, and payment
processing. The module replaces manual seasonal campsite allocation with transparent electronic
auctions.

2.1.2 Users

Investors/Camp Owners (tourism companies seeking seasonal campsite concessions)

Reviewers/Compliance Officers (NCAA staff for verification and compliance)

Performance Recorders (monitoring and evaluation staff)

System Administrators (technical module management and maintenance)

Planning and Monitoring Users (NCAA planning and oversight staff)

Machine/Non-Person Users (module-to-module authentication for internal communications)

2.1.3 Problem Solved

Current Status: NCAA currently uses a manual, paper-based allocation process for seasonal campsites
that lacks transparency, automated compliance verification, and efficient payment processing. The
module addresses the need to transition from manual seasonal campsite allocation to a modern
electronic auction platform within Safari Portal. This focuses specifically on seasonal campsites (3-6
month temporary operations) as opposed to permanent physical campsite infrastructure. The solution
ensures fair competition, proper compliance verification, efficient payment processing, and better
revenue optimization for seasonal camping operations.

2.1.4 Key Success Metric

100% electronic auction completion rate for all seasonal campsite allocations with 95% automated
compliance verification accuracy (5% requires manual review for complex cases requiring human
judgment) and revenue optimization through competitive bidding meeting minimum deposit thresholds

• 

• 

• 

• 

• 

• 
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2.2 Scope

2.2.1 In Scope

Electronic Competitive Bidding Platform for seasonal campsites within Safari Portal

Real-time bidding capabilities with live auction updates

Real-time notification system for bid alerts and auction status (email and SMS)

Anonymous Bidding functionality (showing bid amounts only, not bidder identity)

Automatic Eligibility Verification using authentication module and MNRT data (TTLB is inside
MNRT)

Document Management and Verification Module with upload capabilities

G-EPG Payment Gateway Module for government payments

Automated Invoice Generation (TZS 1,000,000 application fees per selected site)

Deposit Management (minimum TZS 48,841,380.00 camping fees per site)

Contract Management Module (3-year renewable contracts, 3-6 month seasonal operation)

Automated Evaluation Module (70% commitment deposit, 30% bookings with evidence)

Compliance and Performance Monitoring with NCAA regulations

Season End Management (site vacation, structure removal, waste disposal tracking)

Virtual Site Visit module for campsite viewing

Physical visit booking module alongside virtual visits

Multi-site Application support (maximum 2 sites per season per applicant)

Visitor data acquisition from other Safari Portal modules

GIS data and imagery module for campsite visualization

Campsite status management (vacation, healing, disabled, active)

Notification reminder module (email and SMS) for bidding and season end processes

Excel document upload for booking evidence with visitor names

FIFO tie-breaking mechanism for identical evaluation scores

No upper limits policy for deposit amounts and visitor numbers

2.2.2 Out Of Scope

Physical campsite infrastructure development or maintenance

Wildlife conservation management modules beyond seasonal campsite allocation

General tourism booking modules outside seasonal campsites

Financial auditing and accounting modules (beyond automated invoicing)

Permanent campsite management (only seasonal 3-6 month operations)

• 
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Mobile applications for tourists or any mobile platform development

Digital token management (focus on seasonal campsite auctioning only)

Credit note management (handled by external financial modules)

Visitor management (visitor data obtained from other Safari Portal modules)

Equipment rental and logistics management for camping operations

• 

• 

• 

• 

• 
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3 User Requirements

3.1 Authentication User Management

Feature Code I Want To So That I Can Priority Notes

FT-AUTH-REG Create internal
users and assign
roles to them. By
default, all users
are sourced from
Safari Portal.

Created users
can later login
the digital
auction site.

Must User Flow:
Registration
phase for
internal users.
Roles: System
Administrator.
Dependencies:
None

FT-AUTH-
LOGIN

Log in and out
securely with
role-based
access

Access my
dashboard and
perform role-
specific
functions based
on my user type

Must User Flow:
Authentication
phase for all
user roles.
Different access
levels for
Investors,
Reviewers/
Compliance,
Performance
Recorders,
System
Administrators,
Planning and
Monitoring
Users, Machine/
Non-Person
Users. Username
and password
managed by
authentication
module.
Dependencies:
Safari Portal
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Feature Code I Want To So That I Can Priority Notes

authentication
module

FT-AUTH-
VERIFY

Complete
automatic
eligibility
verification
during
registration

Ensure only
qualified
companies can
participate in
bidding

Must User Flow:
Investor
Verification
phase. Audited
Financial
statement
upload and
verification,
compliance
history check if
available,
BRELA
certificate
(incorporation
documents)
upload required.
Dependencies:
FT-AUTH-
LOGIN

FT-AUTH-
PROFILE

Manage my
company profile
and upload
required
documents

Keep my
information
current and
maintain
compliance for
auction
eligibility

Must User Flow:
Profile
management
phase.
Document
upload for
audited financial
statements,
BRELA
certificate
(incorporation
documents),
Excel document
with expected
visitor names as
booking
evidence (re-
uploadable).
Dependencies:
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Feature Code I Want To So That I Can Priority Notes

FT-AUTH-
VERIFY

FT-AUTH-
COMPLIANCE

Be automatically
screened for
non-compliance
history

Ensure only
compliant
operators
participate in
auctions

Must User Flow:
Compliance
verification
phase.
Applicants with
non-compliance
record in
previous lease
shall not be
eligible for
application.
Role:
Reviewers/
Compliance
Officers verify
compliance
status.
Dependencies:
FT-AUTH-
VERIFY

FT-AUTH-
SYSTEM

Authenticate
module-to-
module
connections

Enable secure
communications
with other Safari
Portal modules

Must User Flow:
Module
communication
phase. For
communication
with other
modules or
systems.
Dependencies:
None (parallel to
human
authentication)
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3.2 Core Business Features

Feature Code I Want To So That I Can Priority Notes

FT-CAMP-
MANAGE

Create, edit and
manage
campsite listings
with GIS data
and status
control

Control which
seasonal
campsites are
available for
auction bidding

Must User Flow: Pre-
auction setup
phase. Role:
System
Administrators
and Planning
and Monitoring
Users. Campsite
actions include
create/edit, zone
assignment,
status updates
(vacation, left to
heal, disabled,
active). Only
active campsites
from a given
zone are shown
for bidding.
Includes GIS
data and images
for map
visualization
from GIS
module.
Dependencies:
Authentication
user
management

FT-AUCT-
CREATE

Create new
seasonal
campsite auction
with detailed
specifications

Offer available
seasonal
campsites for
competitive
bidding

Must User Flow:
Auction
initialization
phase. Role:
System
Administrators.
Details to be
specified
include: The title
of the auction,
The seasonal
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Feature Code I Want To So That I Can Priority Notes

period (3-6
month e.g
November-
April),
maximum
number of tents
per site e.g (15
tents per site)
and an upload of
the terms and
conditions of the
auction that will
be displayed to
the investor to
accept.
Dependencies:
FT-CAMP-
MANAGE

FT-AUCT-
BROWSE

Browse available
campsite
auctions with
comprehensive
information and
GIS
visualization

Make informed
decisions about
which sites to
select for
bidding

Must User Flow:
Auction
discovery phase.
Role: All verified
Investors/Camp
Owners from
FT-AUTH-
VERIFY. Virtual
site visit
capabilities, GIS
data with map
and images
display from GIS
module, 7-day
inspection
period from
advertisement
date, detailed
site
specifications
and location
information.
Free browsing
for all verified
users.
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Feature Code I Want To So That I Can Priority Notes

Dependencies:
FT-AUTH-
VERIFY

FT-SITE-VISIT Virtual site visits
or Book physical
site visit

Inspect
campsites before
making selection
and payment
decisions

Must User Flow: Pre-
selection
inspection
phase. Role:
Investors/Camp
Owners. Virtual
site visit
capabilities,
physical visit
booking option
using
scheduling
module, 7-day
inspection
period option
from
advertisement
date.
Dependencies:
FT-AUCT-
BROWSE

FT-PAY-
APPLICATION

Pay non-
refundable
application fees
for selected
campsites

Commit to
bidding on my
selected
campsites and
gain access to
the bidding
platform

Must User Flow: Site
selection and
payment phase.
Role: Investors/
Camp Owners.
TZS 1,000,000
per selected
campsite from
FT-AUCT-
BROWSE,
automated e-
invoice
generation using
payment
module,
payment enables
bidding access
for selected sites
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Feature Code I Want To So That I Can Priority Notes

only.
Dependencies:
FT-AUCT-
BROWSE (site
selection)

FT-AUCT-BID Place
competitive bids
anonymously
with real-time
updates

Compete for my
selected
campsites while
maintaining
bidding privacy

Must User Flow:
Active bidding
phase. Role:
Investors/Camp
Owners who
paid via FT-
PAY-
APPLICATION.
Anonymous
bidding
showing bid
amounts only
(not bidder
identity), real-
time bidding
capabilities,
unlimited bid
submissions
during auction
period,
minimum
reserve price
based on TZS
48,841,380.00
which is
equivalent to 70
dollars for 30
visitors for 30
days.
Dependencies:
FT-PAY-
APPLICATION

FT-AUCT-
NOTIFY

Receive real-
time
notifications
about bid

Stay informed
about auction
developments

Must User Flow:
Throughout
bidding phase.
Role: All
bidding
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Feature Code I Want To So That I Can Priority Notes

updates and
auction progress

and respond to
competing bids

participants.
Real-time
notifications via
in-app, email
and SMS using
notification
module for;
outbid alerts, bid
acceptance
confirmations,
auction closing
warnings and
automated
notification
during bidding.
in-app and email
should be
prioritized as
notification
channels for cost
reasons.
Dependencies:
FT-AUCT-BID

FT-AUCT-EVAL Have my bids
evaluated using
automated
scoring

Ensure fair and
transparent
evaluation based
on
predetermined
criteria

Must User Flow: Post-
bidding
evaluation
phase. Role:
Automated
evaluation with
NCAA
oversight.
Automated
scoring: 70%
commitment
deposit
(minimum TZS
48,841,380.00),
30% bookings
with evidence
(minimum 270
visitors via Excel
upload with
visitor names).
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Feature Code I Want To So That I Can Priority Notes

No upper limits
on deposit or
visitor numbers.
FIFO tie-
breaking for
identical scores.
NCAA reserves
right to award
sites.
Dependencies:
FT-AUCT-BID

FT-AUCT-
AWARD

Receive auction
award
notifications and
payment
instructions

Complete the
process and
secure my
seasonal
campsite
allocation

Must User Flow: Post-
evaluation
award phase.
Role: Winning
Investors/Camp
Owners and
System
Administrators.
Winner must
pay full deposit
within 5
working days or
forfeit to next
highest bidder,
14-day deadline
for lease
agreement
signing. This
agreement is to
signed and
uploaded by the
investor. Uses
notification
module for
alerts.
Dependencies:
FT-AUCT-EVAL

FT-PAY-
DEPOSIT

Pay camping fee
deposits for won
auctions

Secure my
seasonal
campsite

Must User Flow: Post-
award payment
phase. Role:
Winning

Ngorongoro Conservation Area Authority Ngorongoro E-Auctioning Module - SRS

Updated Draft Page 21 of 67 https://www.ncaa.go.tz



Feature Code I Want To So That I Can Priority Notes

allocation and
begin operations

Investors/Camp
Owners.
Minimum TZS
48,841,380.00 per
site, 5-working-
day payment
deadline using
payment
module, used as
advance
payment for
visitor camping
fees.
Dependencies:
FT-AUCT-
AWARD,
payment
module

FT-CONTRACT-
MANAGE

Generate and
manage digital
lease agreements

Formalize my
seasonal
campsite
allocation with
proper legal
documentation

Must User Flow:
Contract
formalization
phase. Role:
System
Administrators
and winning
Investors/Camp
Owners. 3-
seasons
renewable
contract but 3-6
month seasonal
operation only
depending on
the season
specified in the
won auction, 14-
day signing
deadline from
deposit
payment.
Renewal will
involve
repayment of
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Feature Code I Want To So That I Can Priority Notes

the auction
amount on the
beginning of
each season
where the
contract is valid
or the campsite
is returned to
the market and
contract is
cancelled.
Dependencies:
FT-PAY-
DEPOSIT

FT-SEASON-
END

Manage season
end procedures
with specific
penalties and
cleanliness
requirements

Comply with
NCAA
regulations for
structure
removal and
environmental
cleanup

Must User Flow:
Season
conclusion
phase. Role:
Investors/Camp
Owners and
Planning and
Monitoring
Users.
Mandatory site
vacation,
structure
removal, proper
waste disposal
tracking,
cleanliness
standards
enforcement.
Penalties: 50%
additional fee
for overstaying,
eviction after 3
months at
owner’s cost,
cleanliness
violation fines.
Notification
reminders via
in-app, email
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Feature Code I Want To So That I Can Priority Notes

and SMS using
notification
module during
season end
period. Physical
site handover
(5% manual
process).
Dependencies:
FT-CONTRACT-
MANAGE

3.3 Additional Features

Feature Code I Want To So That I Can Priority Notes

FT-ADMIN-
USER

Manage user
registrations,
approvals, and
access control

Ensure only
eligible and
compliant
operators access
the auction
platform

Must User Flow:
Administrative
oversight phase.
Role: System
Administrators.
Manual override
capabilities for
special cases (5%
manual process),
compliance
screening, user
role
management
using user
management
module.
Dependencies:
FT-AUTH-
COMPLIANCE,
user
management
module

FT-ADMIN-
AUCTION

Monitor and
manage auction

Ensure fair
competition and
resolve any

Must User Flow:
Auction
oversight phase.
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Feature Code I Want To So That I Can Priority Notes

processes in
real-time

technical or
procedural
issues

Role: System
Administrators
and Planning
and Monitoring
Users. Real-time
auction
oversight,
emergency
intervention
capabilities (5%
manual process),
bid validation,
automated
system messages
for bid
rejections.
Dependencies:
FT-AUCT-BID,
monitoring
module

FT-ADMIN-
COMPLIANCE

Track and
monitor
operator
compliance
throughout
contract periods

Ensure
adherence to
NCAA
regulations and
environmental
standards

Must User Flow:
Ongoing
compliance
monitoring
phase. Role:
Reviewers/
Compliance
Officers and
Planning and
Monitoring
Users. Ongoing
supervision,
compliance
reporting,
penalty tracking,
performance
scoring for
future
applications.
Manual spot-
checks (5%
manual process).
Dependencies:
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Feature Code I Want To So That I Can Priority Notes

FT-CONTRACT-
MANAGE,
compliance
module

FT-ADMIN-
REPORT

Generate
comprehensive
reports on
auction
performance
and compliance

Make data-
driven decisions
about seasonal
campsite
management

Must User Flow:
Reporting and
analysis phase.
Role: Planning
and Monitoring
Users and
System
Administrators.
Revenue reports,
compliance
metrics,
performance
analytics, audit
trail reports
using reporting
module.
Dependencies:
All core features
(reporting
endpoint),
reporting
module
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4 Detailed Feature Requirements

4.1 Ft Auth Reg

4.1.1 Priority

Must Have

4.1.2 User Story

As a System Administrator, I want to create internal users and assign roles to them so that created users
can later login to the digital auction site

4.1.3 Preconditions

System Administrator authenticated, Safari Portal user data available, role assignment capabilities
enabled

4.1.4 Postconditions

Internal user account created with assigned roles, user sourced from Safari Portal by default, role-based
access permissions configured

4.1.5 Test Cases

Id Description Weight

AUTH-TC-001 Successful creation of System
Administrator user with full
access permissions

High

AUTH-TC-002 Creation of Reviewers/
Compliance Officers with
compliance dashboard access

High

AUTH-TC-003 Creation of Performance
Recorders with monitoring
and evaluation access

High
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Id Description Weight

AUTH-TC-004 Creation of Planning and
Monitoring Users with
oversight capabilities

Medium

AUTH-TC-005 User sourcing from Safari
Portal with proper data
synchronization

High

4.2 Ft Auth Login

4.2.1 Priority

Must Have

4.2.2 User Story

As a registered user, I want to log in and out securely with role-based access so I can access my
dashboard and perform role-specific functions based on my user type

4.2.3 Preconditions

User account exists and is verified, Safari Portal authentication module is available, user has valid
credentials

4.2.4 Postconditions

User authenticated with appropriate role-based access level, session established, dashboard accessible
with role-specific functions visible

4.2.5 Test Cases

Id Description Weight

LOGIN-TC-001 Successful login for Investor/
Camp Owner with access to
bidding dashboard

High

LOGIN-TC-002 Successful login for
Reviewers/Compliance

High
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Id Description Weight

Officers with access to
compliance dashboard

LOGIN-TC-003 Successful login for System
Administrators with full
module access

High

LOGIN-TC-004 Failed login with invalid
credentials and appropriate
error message

Medium

LOGIN-TC-005 Secure logout with session
termination and redirect to
login page

Medium

4.3 Ft Auth Verify

4.3.1 Priority

Must Have

4.3.2 User Story

As a registered company from Safari Portal, I want automatic eligibility verification during login so I can
ensure only qualified companies participate in bidding

4.3.3 Preconditions

User logged in via FT-AUTH-LOGIN from Safari Portal authentication module, investor profile exists in
Safari Portal

4.3.4 Postconditions

Financial statement verification completed, compliance history checked, BRELA certificate
(incorporation documents) validated, eligibility status determined for auction participation
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4.3.5 Test Cases

Id Description Weight

VERIFY-TC-001 Successful verification of
investor profile from Safari
Portal with complete
documentation

High

VERIFY-TC-002 Verification failure for
incomplete financial statement
documentation

High

VERIFY-TC-003 Financial capacity verification
for Tanzanian companies (TZS
200M minimum)

High

VERIFY-TC-004 Financial capacity verification
for foreign companies (TZS
500M minimum)

High

VERIFY-TC-005 Compliance history check
blocking applicants with
previous non-compliance
records

High

4.4 Ft Auth Profile

4.4.1 Priority

Must Have

4.4.2 User Story

As a registered company, I want to manage my company profile and upload required documents so I
can keep my information current and maintain compliance for auction eligibility

4.4.3 Preconditions

User account created and verified via FT-AUTH-VERIFY, document management module available
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4.4.4 Postconditions

Company profile updated, required documents uploaded (audited financial statements, BRELA
certificate, Excel booking evidence), maximum 2 sites per season limit enforced, profile compliance
status current

4.4.5 Booking Evidence Requirements

4.4.5.1 Format

Excel document (.xlsx, .xls)

4.4.5.2 Content

Names of expected visitors (minimum 270 visitors)

4.4.5.3 Upload Policy

Re-uploadable - companies can upload new versions to update visitor lists

4.4.5.4 Validation

System validates minimum 270 visitor entries and proper Excel format

4.4.6 Test Cases

Id Description Weight

PROFILE-TC-001 Successful upload of audited
financial statements with
validation

High

PROFILE-TC-002 Upload and validation of
audited financial statements
meeting capacity requirements

High

PROFILE-TC-003 BRELA certificate
(incorporation documents)
upload and verification for
foreign companies

High

PROFILE-TC-004 Excel booking evidence
upload with minimum 270
visitor names and re-upload
capability

High
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Id Description Weight

PROFILE-TC-005 Maximum 2 sites per season
application limit enforcement
and validation

High

PROFILE-TC-006 Excel format validation and
rejection of invalid file formats
for booking evidence

Medium

4.5 Ft Auth Compliance

4.5.1 Priority

Must Have

4.5.2 User Story

As a compliance officer, I want to automatically screen applicants for non-compliance history so I can
ensure only compliant operators participate in auctions

4.5.3 Preconditions

User profile completed via FT-AUTH-PROFILE, compliance data module available, historical
compliance records accessible

4.5.4 Postconditions

Compliance history screened, non-compliant applicants flagged and blocked, compliance status verified
by Reviewers/Compliance Officers, eligibility determination completed

4.5.5 Test Cases

Id Description Weight

COMPLIANCE-TC-001 Successful compliance
screening for applicant with
clean compliance history

High

COMPLIANCE-TC-002 Automatic blocking of
applicant with previous lease
non-compliance record

High
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Id Description Weight

COMPLIANCE-TC-003 Manual compliance review by
Reviewers/Compliance
Officers for complex cases

Medium

COMPLIANCE-TC-004 Compliance status verification
and documentation for audit
trail

Medium

4.6 Ft Auth System

4.6.1 Priority

Must Have

4.6.2 User Story

As a system module, I want to authenticate module-to-module connections so I can enable secure
communications with other Safari Portal modules

4.6.3 Preconditions

Safari Portal infrastructure available, API authentication framework established, certificates and tokens
configured

4.6.4 Postconditions

Secure module-to-module authentication established, inter-module communications secured within
Safari Portal

4.6.5 Test Cases

Id Description Weight

SYSTEM-TC-001 Successful API key
authentication for inter-
module communications
within Safari Portal

High

SYSTEM-TC-002 Certificate-based
authentication for secure

High
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Id Description Weight

module-to-module
connections

SYSTEM-TC-003 Token-based authentication
for Safari Portal module
integration

High

SYSTEM-TC-004 Authentication failure
handling and retry
mechanisms for module
communications

Medium

4.7 Ft Camp Manage

4.7.1 Priority

Must Have

4.7.2 User Story

As a System Administrator, I want to create, edit and manage campsite listings with GIS data and status
control so I can control which seasonal campsites are available for auction bidding

4.7.3 Preconditions

User has System Administrator or Planning and Monitoring User role, GIS module available

4.7.4 Postconditions

Campsite status updated (vacation, left to heal, disabled, active), GIS data and images uploaded using
GIS module, only active campsites visible for bidding in FT-AUCT-BROWSE

4.7.5 Test Cases

Id Description Weight

CAMP-TC-001 Create new seasonal campsite
with GIS data, images, and
active status using GIS module

High
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Id Description Weight

CAMP-TC-002 Update campsite status from
active to vacation/healing/
disabled and verify removal
from bidding

High

CAMP-TC-003 Upload and display GIS data
with map visualization and
campsite images from GIS
module

High

CAMP-TC-004 Only active campsites appear
in auction listings for verified
users in FT-AUCT-BROWSE

High

4.8 Ft Auct Create

4.8.1 Priority

Must Have

4.8.2 User Story

As a System Administrator, I want to create new seasonal campsite auction listings with detailed
specifications so I can offer available seasonal campsites for competitive bidding

4.8.3 Preconditions

User has System Administrator role, campsites managed via FT-CAMP-MANAGE, GMP/MZP
approved locations available

4.8.4 Postconditions

Auction listing created with 3-6 month seasonal periods (November-April), maximum 15 tents per site
specified, auction parameters set, bidding platform ready

4.8.5 Test Cases

Id Description Weight

CREATE-TC-001 High
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Id Description Weight

Successful creation of seasonal
campsite auction for
November-April period with
15 tent maximum

CREATE-TC-002 Auction creation with
minimum reserve price set at
TZS 48,841,380.00 per site

High

CREATE-TC-003 Multiple campsite auction
creation from GMP/MZP
approved locations

Medium

CREATE-TC-004 Auction timeline setup with
bidding periods and
application deadlines

Medium

4.9 Ft Auct Browse

4.9.1 Priority

Must Have

4.9.2 User Story

As a verified investor/camp owner, I want to browse available campsite auctions with comprehensive
information and GIS visualization so I can make informed decisions about which sites to select for
bidding

4.9.3 Preconditions

User verified via FT-AUTH-VERIFY, auctions created via FT-AUCT-CREATE, GIS module available for
visualization

4.9.4 Postconditions

Available auctions displayed with GIS data, maps and images shown, 7-day inspection period
information provided, detailed site specifications accessible, free browsing enabled
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4.9.5 Test Cases

Id Description Weight

BROWSE-TC-001 Successful browsing of
available seasonal campsite
auctions with GIS
visualization from GIS module

High

BROWSE-TC-002 Display of detailed site
specifications, location
information, and capacity
limits

High

BROWSE-TC-003 7-day inspection period
information and virtual site
visit access integration

Medium

BROWSE-TC-004 Only active campsites visible
for browsing (vacation/
healing/disabled sites hidden)

High

4.10 Ft Site Visit

4.10.1 Priority

Must Have

4.10.2 User Story

As an investor/camp owner, I want virtual site visits or to book physical site visits so I can inspect
campsites before making selection and payment decisions

4.10.3 Preconditions

User browsing auctions via FT-AUCT-BROWSE, scheduling module available for physical visits, virtual
visit capabilities enabled

4.10.4 Postconditions

Virtual site visit completed or physical visit booked, 7-day inspection period utilized, campsite
inspection completed before selection decision
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4.10.5 Test Cases

Id Description Weight

VISIT-TC-001 Successful virtual site visit
with 360-degree imagery and
detailed views

High

VISIT-TC-002 Physical site visit booking
through scheduling module
with confirmation

High

VISIT-TC-003 7-day inspection period
tracking from advertisement
date

Medium

VISIT-TC-004 Multiple site visits for
applicants considering up to 2
sites maximum

Medium

4.11 Ft Pay Application

4.11.1 Priority

Must Have

4.11.2 User Story

As a registered applicant, I want to pay application fees for selected campsites so I can access the
bidding platform for those specific sites

4.11.3 Preconditions

User browsed available campsites via FT-AUCT-BROWSE, selected specific campsites, eligibility
verified via MNRT data, G-EPG payment module available

4.11.4 Postconditions

Payment of TZS 1,000,000 per selected site processed using payment module, e-invoice generated,
bidding platform access granted for selected sites only
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4.11.5 Test Cases

Id Description Weight

PAY-TC-001 Successful payment of TZS
1,000,000 per selected campsite
with automatic e-invoice
generation and bidding access

High

PAY-TC-002 Multiple site selection and
payment calculation
(maximum 2 sites) from FT-
AUCT-BROWSE

High

PAY-TC-003 Failed payment handling with
retry mechanism using
payment module and user
notification

Medium

PAY-TC-004 Bidding access granted only
for paid campsites after
successful payment
confirmation

High

4.12 Ft Auct Bid

4.12.1 Priority

Must Have

4.12.2 User Story

As a registered camp owner, I want to place anonymous competitive bids with real-time updates so I can
compete for seasonal campsites

4.12.3 Preconditions

User is registered, eligibility verified via FT-AUTH-VERIFY, campsite selected and paid for via FT-PAY-
APPLICATION, auction is live, minimum reserve price set
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4.12.4 Postconditions

Bid recorded anonymously (amount shown only, no bidder identity), other bidders notified in real-time
of new highest bid using notification module, bid validation completed, real-time auction status updated

4.12.5 Test Cases

Id Description Weight

BID-TC-001 Successful anonymous bid
placement with automatic
real-time notification via email
and SMS showing amount
only

High

BID-TC-002 Bid rejection for amount below
minimum reserve price (TZS
48,841,380.00)

High

BID-TC-003 Real-time bid updates and
notifications during active
bidding period using real-time
communication module

High

BID-TC-004 Bid anonymity maintenance
while showing bid
progression to all participants

High

BID-TC-005 Automatic highest bidder
determination using
evaluation criteria with Excel
booking evidence

High

4.13 Ft Auct Notify

4.13.1 Priority

Must Have

4.13.2 User Story

As a bidding participant, I want to receive real-time notifications about bid updates and auction
progress so I can stay informed about auction developments and respond to competing bids
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4.13.3 Preconditions

User participating in bidding via FT-AUCT-BID, notification module available, email and SMS
capabilities enabled

4.13.4 Postconditions

Real-time notifications sent via email and SMS, outbid alerts delivered, bid acceptance confirmations
sent, auction closing warnings provided, season end reminders dispatched

4.13.5 Test Cases

Id Description Weight

NOTIFY-TC-001 Real-time outbid alert
notifications via email and
SMS during active bidding

High

NOTIFY-TC-002 Bid acceptance confirmation
notifications with bidding
status updates

High

NOTIFY-TC-003 Auction closing warning
notifications sent before
bidding deadline

High

NOTIFY-TC-004 Season end reminder
notifications via email and
SMS approaching end period

Medium

NOTIFY-TC-005 Notification delivery within 1
second during peak bidding
periods

High

4.14 Ft Auct Eval

4.14.1 Priority

Must Have
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4.14.2 User Story

As a bidding participant, I want my bids evaluated using automated scoring so I can ensure fair and
transparent evaluation based on predetermined criteria

4.14.3 Preconditions

Bidding completed via FT-AUCT-BID, Excel booking evidence uploaded via FT-AUTH-PROFILE,
automated evaluation module operational

4.14.4 Postconditions

Automated scoring completed (70% commitment deposit, 30% bookings with evidence), evaluation
results calculated, tie-breaking applied using FIFO, NCAA oversight maintained, winner
determination completed

Evaluation_formula_categroy_score: Score = ((Candidate Value) ÷ (Minimum Requirement)) ×
Weight

Evaluation_formula_overall_score: Add all weighted scores for final candidate score

FIFO - First bid submission time determines winner when final scores are identical

No upper limits on deposit amounts or visitor numbers for scoring calculations

4.14.5 Test Cases

Id Description Weight

EVAL-TC-001 Automated scoring calculation
with 70% weight for
commitment deposit
(minimum TZS 48,841,380.00,
no upper limit)

High

EVAL-TC-002 Bookings evaluation with 30%
weight using Excel upload
with visitor names (minimum
270 visitors, no upper limit)

High

EVAL-TC-003 Proportional scoring
calculation using maximum
excess formula for all
candidates

High

EVAL-TC-004 High

• 

• 

• 

• 

• 
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Id Description Weight

FIFO tie-breaking mechanism
for candidates with identical
final evaluation scores

EVAL-TC-005 NCAA oversight capability to
award sites with manual
intervention when necessary

Medium

EVAL-TC-006 Transparent evaluation results
with audit trail for all scoring
criteria and formula
calculations

Medium

EVAL-TC-007 Excel booking evidence
validation with proper visitor
name format and count
verification

High

4.15 Ft Auct Award

4.15.1 Priority

Must Have

4.15.2 User Story

As a winning bidder, I want to receive auction award notifications and payment instructions so I can
complete the process and secure my seasonal campsite allocation

4.15.3 Preconditions

Evaluation completed via FT-AUCT-EVAL, winner determined, notification module available

4.15.4 Postconditions

Award notifications sent to winners, payment instructions provided, 5-working-day payment deadline
established, 14-day lease agreement deadline set, forfeit procedures defined for non-payment
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4.15.5 Test Cases

Id Description Weight

AWARD-TC-001 Successful award notification
delivery to winning bidders
with payment instructions

High

AWARD-TC-002 5-working-day payment
deadline enforcement with
automatic forfeit to next
highest bidder

High

AWARD-TC-003 14-day lease agreement
signing deadline notification
and tracking

High

AWARD-TC-004 Automatic award transfer to
next highest bidder upon
payment default

Medium

4.16 Ft Pay Deposit

4.16.1 Priority

Must Have

4.16.2 User Story

As a winning auction participant, I want to pay camping fee deposits for won auctions so I can secure
my seasonal campsite allocation and begin operations

4.16.3 Preconditions

Auction won via FT-AUCT-AWARD, payment module available, G-EPG gateway accessible

4.16.4 Postconditions

Minimum TZS 48,841,380.00 per site payment processed, 5-working-day deadline met, advance payment
credited for visitor camping fees, campsite allocation secured
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4.16.5 Test Cases

Id Description Weight

DEPOSIT-TC-001 Successful deposit payment of
minimum TZS 48,841,380.00
per site via payment module

High

DEPOSIT-TC-002 5-working-day payment
deadline compliance with
automatic status updates

High

DEPOSIT-TC-003 Payment failure handling with
forfeit procedures and next
bidder notification

High

DEPOSIT-TC-004 Advance payment credit
application for future visitor
camping fees

Medium

4.17 Ft Contract Manage

4.17.1 Priority

Must Have

4.17.2 User Story

As a winning operator, I want to generate and manage digital lease agreements so I can formalize my
seasonal campsite allocation with proper legal documentation

4.17.3 Preconditions

Deposit paid via FT-PAY-DEPOSIT, contract management module available, legal templates prepared

4.17.4 Postconditions

3-year renewable contract generated for 3-6 month seasonal operation, 14-day signing deadline enforced,
contract violation penalties defined, manual ceremonial signing completed (5% manual process)
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4.17.5 Test Cases

Id Description Weight

CONTRACT-TC-001 Automatic generation of 3-
year renewable contract for 3-6
month seasonal operation

High

CONTRACT-TC-002 14-day signing deadline
enforcement from deposit
payment confirmation

High

CONTRACT-TC-003 Contract violation penalties
definition and documentation

Medium

CONTRACT-TC-004 Manual ceremonial signing
process coordination (5%
manual process)

Medium

CONTRACT-TC-005 Contract end procedures
definition for season
conclusion

Medium

4.18 Ft Season End

4.18.1 Priority

Must Have

4.18.2 User Story

As a camp operator, I want to manage season end procedures with specific penalties and cleanliness
requirements so I comply with NCAA regulations

4.18.3 Preconditions

Seasonal period ended (typically April), operator has active contract via FT-CONTRACT-MANAGE

4.18.4 Postconditions

Site vacated, structures removed, waste disposed properly, cleanliness standards met, compliance
tracked, deposit forfeiture processed if applicable, penalties applied for violations, notifications sent via
email and SMS
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4.18.5 Test Cases

Id Description Weight

SEASON-TC-001 Successful season end with
timely site vacation, structure
removal, and cleanliness
compliance

High

SEASON-TC-002 Overstaying penalty
application (50% additional
camping fees) with email and
SMS notification reminders

High

SEASON-TC-003 Cleanliness violation penalties
and enforcement of
environmental standards

High

SEASON-TC-004 Eviction process after 3
months overstay at operator’s
cost

Medium

SEASON-TC-005 Season end notification
reminders via email and SMS
sent to operators approaching
end period

Medium

4.19 Ft Admin User

4.19.1 Priority

Must Have

4.19.2 User Story

As a System Administrator, I want to manage user registrations, approvals, and access control so I can
ensure only eligible and compliant operators access the auction platform

4.19.3 Preconditions

Administrator role authenticated, user management module available, compliance data accessible
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4.19.4 Postconditions

User registrations reviewed and approved/rejected, access control maintained, manual override
capabilities available for special cases (5% manual process), compliance screening completed

4.19.5 Test Cases

Id Description Weight

ADMIN-USER-TC-001 Manual review and approval
of user registrations with
documentation verification

High

ADMIN-USER-TC-002 Access control management
for different user roles with
appropriate permissions

High

ADMIN-USER-TC-003 Manual override capabilities
for special cases requiring
human judgment (5% manual
process)

Medium

ADMIN-USER-TC-004 Compliance screening
management with rejection
procedures for non-compliant
applicants

High

4.20 Ft Admin Auction

4.20.1 Priority

Must Have

4.20.2 User Story

As a System Administrator, I want to monitor and manage auction processes in real-time so I can ensure
fair competition and resolve any technical or procedural issues

4.20.3 Preconditions

Administrator role authenticated, auctions active via FT-AUCT-BID, monitoring module available
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4.20.4 Postconditions

Real-time auction oversight maintained, emergency intervention capabilities available (5% manual
process), bid validation completed, automated system messages sent for bid rejections

4.20.5 Test Cases

Id Description Weight

ADMIN-AUCTION-TC-001 Real-time auction monitoring
dashboard with bid tracking
and status updates

High

ADMIN-AUCTION-TC-002 Emergency intervention
capabilities during auction
periods (5% manual process)

Medium

ADMIN-AUCTION-TC-003 Bid validation oversight with
automatic rejection of invalid
bids

High

ADMIN-AUCTION-TC-004 Automated system messages
for bid rejections with clear
reasoning

Medium

4.21 Ft Admin Compliance

4.21.1 Priority

Must Have

4.21.2 User Story

As a compliance officer, I want to track and monitor operator compliance throughout contract periods so
I can ensure adherence to NCAA regulations and environmental standards

4.21.3 Preconditions

Contracts active via FT-CONTRACT-MANAGE, compliance module available, Reviewers/Compliance
Officers authenticated
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4.21.4 Postconditions

Ongoing compliance supervision maintained, compliance reporting completed, penalty tracking
implemented, performance scoring updated for future applications, manual spot-checks conducted (5%
manual process)

4.21.5 Test Cases

Id Description Weight

ADMIN-COMPLIANCE-
TC-001

Ongoing compliance
supervision with regular
monitoring and reporting

High

ADMIN-COMPLIANCE-
TC-002

Compliance reporting
generation with violation
tracking and documentation

High

ADMIN-COMPLIANCE-
TC-003

Penalty tracking
implementation with
automatic fine calculations

High

ADMIN-COMPLIANCE-
TC-004

Performance scoring updates
for future application
evaluations

Medium

ADMIN-COMPLIANCE-
TC-005

Manual spot-checks
coordination and
documentation (5% manual
process)

Medium

4.22 Ft Admin Report

4.22.1 Priority

Must Have

4.22.2 User Story

As a planning and monitoring user, I want to generate comprehensive reports on auction performance
and compliance so I can make data-driven decisions about seasonal campsite management
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4.22.3 Preconditions

All core features operational, reporting module available, Planning and Monitoring Users authenticated,
audit trail data accessible

4.22.4 Postconditions

Revenue reports generated, compliance metrics compiled, performance analytics created, audit trail
reports produced, data-driven insights available for decision making

4.22.5 Test Cases

Id Description Weight

ADMIN-REPORT-TC-001 Revenue reports generation
with auction performance
metrics and financial analysis

High

ADMIN-REPORT-TC-002 Compliance metrics
compilation with violation
tracking and trend analysis

High

ADMIN-REPORT-TC-003 Performance analytics creation
with operator scoring and
evaluation insights

High

ADMIN-REPORT-TC-004 Audit trail reports production
with complete transaction and
activity logs

High

ADMIN-REPORT-TC-005 Customizable reporting
dashboard with export
capabilities for stakeholder
sharing

Medium
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5 Technical Requirements

5.1 Performance Standards

Requirement Target How To Test

Inter-module communication
within Safari Portal

≤ 3s response time Load testing with concurrent
auction participants accessing
multiple modules

Real-time bid notifications and
updates

≤ 1s notification delivery Measure notification latency
during peak bidding periods
with multiple concurrent
bidders using notification
module

G-EPG payment processing
via payment module

≤ 5s transaction completion Payment module response
time testing with various
amounts

Document upload and MNRT
data verification

≤ 10s for document processing Upload time testing for typical
document sizes and MNRT
TTLB verification via
authentication module

GIS data and image loading
for campsite visualization

≤ 4s for complete map and
image display

Load testing with high-
resolution GIS data and
multiple campsite images
from GIS module

Excel booking evidence
processing

≤ 5s for Excel file validation
and visitor count verification

Upload time testing with Excel
files containing 270+ visitor
names

5.2 Platform Requirements

Platform Minimum Version Target Version Notes

Web Browser Latest stable versions Safari Portal module
compatibility and
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Platform Minimum Version Target Version Notes

Chrome 90+, Firefox
88+, Safari 14+

real-time bidding
require modern
browser capabilities
with WebSocket
support

5.3 Security Privacy

Requirement Must Have Implementation

Anonymous bidding
protection

True Bidder identity encryption
during auction process
showing only bid amounts, no
bidder identity revealed using
privacy module

G-EPG secure payment
processing

True Government payment
gateway compliance with
financial regulations and audit
requirements via payment
module

Document encryption and
storage

True AES-256 encryption for TTLB
licenses, financial statements,
BRELA certificates, Excel
booking evidence, and
compliance documents in
document management
module

Audit trail immutability True Tamper-proof audit logs of all
auction activities including
FIFO tie-breaking decisions
using audit module

MNRT data access security True Secure API connections with
MNRT data for TIN number
verification and TTLB license
validation via authentication
module

True API key management,
certificate-based
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Requirement Must Have Implementation

Module-to-module
authentication

authentication for inter-
module communications
within Safari Portal
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6 External Dependencies

6.1 Third Party Services

Service What It Does Criticality Backup Plan

G-EPG (Government
E-Payment Gateway)

Process application
fees and deposit
payments through
official government
payment gateway
accessed via Safari
Portal payment
module

Critical Manual payment
processing with
delayed module
updates if G-EPG
unavailable

MNRT (Ministry of
Natural Resources
and Tourism)

Provide TIN number
verification and TTLB
license validation
data (TTLB is inside
MNRT) accessed via
Safari Portal
authentication
module

Critical Manual TIN and
license verification
through NCAA
administrative
processes

SMS Gateway for
Notifications

Send real-time bid
alerts, auction
notifications, and
season end reminders
via Safari Portal
notification module

Medium Email notifications
only via notification
module

GIS Data Provider Provide mapping
data, coordinates, and
imagery for campsite
visualization via
Safari Portal GIS
module

Medium Static maps and
manually uploaded
campsite images
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6.2 Device Requirements

Feature Required Optional Notes

Internet Connectivity True False Essential for real-time
bidding, Safari Portal
module
communications, and
live auction updates

Document Scanner/
Camera

True False Required for
uploading TTLB
license, financial
statements, BRELA
certificate, Excel
booking evidence,
and compliance
documents to
document
management module

Ngorongoro Conservation Area Authority Ngorongoro E-Auctioning Module - SRS

Updated Draft Page 56 of 67 https://www.ncaa.go.tz



7 Release Planning

7.1 Development Phases

Phase Features Included Timeline Success Criteria

Phase 1 (Core
Seasonal Campsite
Auction Module -
MVP)

[‘FT-AUTH-REG’,
‘FT-AUTH-LOGIN’,
‘FT-AUTH-VERIFY’,
‘FT-AUTH-SYSTEM’,
‘FT-CAMP-
MANAGE’, ‘FT-
AUCT-CREATE’, ‘FT-
AUCT-BROWSE’,
‘FT-SITE-VISIT’, ‘FT-
PAY-
APPLICATION’, ‘FT-
AUCT-BID’, ‘FT-
AUCT-NOTIFY’, ‘FT-
AUCT-EVAL’, ‘FT-
AUCT-AWARD’, ‘FT-
PAY-DEPOSIT’, ‘FT-
CONTRACT-
MANAGE’, ‘FT-
ADMIN-USER’, ‘FT-
ADMIN-AUCTION’,
‘FT-SEASON-END’,
‘FT-ADMIN-
COMPLIANCE’, ‘FT-
ADMIN-REPORT’]

1.5 weeks Electronic seasonal
campsite auction
module operational
for 2025/26 season,
successful integration
with G-EPG and
MNRT data via Safari
Portal modules, real-
time anonymous
bidding functionality,
automated evaluation
with integration with
other Safari Portal
modules, Excel
booking evidence
upload and validation
working

7.2 Release Checklist

All Must-Have features complete and tested for seasonal campsite allocation

G-EPG payment gateway accessible via Safari Portal payment module certified and tested

MNRT data access working for TIN verification and TTLB license validation via authentication
module

Virtual site visits and visitor data acquisition from other Safari Portal modules working

• 

• 

• 

• 
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Real-time anonymous bidding module tested with multiple concurrent users

Evaluation criteria automation (70% deposit, 30% bookings with evidence via Excel upload) verified

Excel booking evidence upload, validation, and re-upload functionality tested

FIFO tie-breaking mechanism implemented and tested for identical evaluation scores

No upper limits policy verified for deposit amounts and visitor numbers in scoring

Contract management module generating 3-year renewable agreements for 3-6 month seasonal
operation

Season end management procedures with penalties and cleanliness requirements automated and
tested

GIS data and campsite visualization via GIS module working

Campsite status management (active/vacation/healing/disabled) functional

Notification reminders via email and SMS for bidding and season end operational using notification
module

Module-to-module authentication within Safari Portal implemented

Security audit passed for Safari Portal module integrations

NCAA stakeholder acceptance testing completed

Documentation and training materials for all user roles completed

Disaster recovery and backup procedures tested

Performance testing completed for concurrent auction scenarios with real-time updates

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 
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8 Risks Assumptions

8.1 Risks

Risk Probability Impact Mitigation

G-EPG payment
gateway accessibility
via Safari Portal
payment module
delays or technical
issues

Medium High Early module
integration testing,
backup manual
payment processing
procedures, close
coordination with
Safari Portal payment
module team

MNRT data access
challenges for TIN
verification and TTLB
license validation via
authentication
module

Medium High Manual verification
fallback procedures,
phased module
integration approach,
stakeholder
coordination with
MNRT and
authentication
module team

Safari Portal module
compatibility issues
affecting visitor data
acquisition and other
module
communications

Medium Medium Standalone
capabilities
development, API
documentation
review, technical
coordination with
other Safari Portal
module teams,
manual data entry
backup

Real-time bidding
performance issues
during peak auction
periods within Safari
Portal

Medium High Load testing, scalable
architecture design,
WebSocket
optimization, Safari
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Risk Probability Impact Mitigation

Portal infrastructure
capacity planning

Low adoption rate
from tourism
companies due to
module complexity

Low High Comprehensive
training programs,
parallel manual
process for transition
period, stakeholder
engagement, user-
friendly interface
design consistent
with Safari Portal

GIS data availability
and quality issues
affecting campsite
visualization via GIS
module

Low Medium Static maps backup,
manual image
uploads, phased GIS
module integration

Excel file format
validation issues or
incompatibility with
booking evidence
requirements

Low Medium Comprehensive Excel
format testing, clear
file format guidelines
for users, manual
verification backup
for complex cases

8.2 Assumptions

NCAA will provide necessary support for Safari Portal module development and integration

G-EPG payment gateway will support required transaction volumes during auction periods via
payment module

MNRT data will be accessible for automated TIN verification and TTLB license validation via
authentication module

Tourism companies have sufficient internet connectivity for real-time bidding within Safari Portal

Current seasonal campsite allocation procedures will remain legally valid during transition

Minimum visitor thresholds (270 per season) remain enforceable and realistic via Excel evidence

GIS data and imagery will be available for all active campsites via GIS module

Other Safari Portal modules can provide APIs for authentication and registration

Safari Portal infrastructure can support real-time bidding and notification requirements

Tourism companies can prepare Excel documents with visitor names as required booking evidence

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 
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FIFO tie-breaking based on bid submission time is legally acceptable and fair• 
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9 Market Specific Considerations

9.1 Primary Market

Tanzania

Ngorongoro Conservation Area

9.2 Target Demographics

Licensed tourism companies with TTLB accommodation permits

Companies with required financial capacity (TZS 200M+ Tanzanian, TZS 500M+ foreign)

Seasonal camping operators (3-6 month operations)

Companies capable of providing Excel documentation with minimum 270 visitor names as booking
evidence

9.3 Local Considerations

Seasonal camping operations aligned with migration patterns (November-April)

Maximum 15 tents per site to maintain ecological balance

Integration with existing NCAA conservation management policies

Compliance with environmental standards and waste disposal requirements

Site vacation and structure removal requirements at season end with specific penalties

Cleanliness standards enforcement and violation penalties

Excel document preparation requirements for booking evidence with visitor names

9.4 Payment Preferences

Preference Value

Government Gateway 100%

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 

• 
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9.5 Competition

Manual allocation process (current)

Other conservation area camping concessions

• 

• 
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10 Sign Off

10.1 Approval

Role Name Signature Date

10.2 Document History

Version Date Changes Made Changed By

1.0 2025-09-08 Initial SRS for Seasonal
Campsites Auctioning
Module within Safari Portal
based on NCAA Operational
Procedures 2025/26. Updated
to focus on seasonal campsite
allocation, expanded user
roles, corrected MNRT/TTLB
relationship, removed digital
token and credit note
management, added real-time
bidding and GIS integration,
defined feature dependencies
and user flow context,
reframed as Safari Portal
module rather than
standalone system.

System Analyst

1.1 2025-09-10 Updated evaluation criteria
from 60/30/10 to 70/30 split
removing experience
component. Added
mathematical formula for
proportional scoring.
Specified Excel document
upload for booking evidence
with visitor names.
Implemented FIFO tie-

System Analyst
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Version Date Changes Made Changed By

breaking rule. Established no
upper limits policy for
deposits and visitor numbers.
Ensured consistency between
user_requirements and
detailed_feature_requirements
sections.
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11 Additional Context

11.1 Success Metrics

11.1.1 Auction Completion

100% electronic auction completion rate for all seasonal campsite allocations

11.1.2 Evaluation Transparency

70% deposit weighting (no upper limit) and 30% booking evidence weighting (Excel upload with visitor
names, no upper limit) with mathematical formula ensuring fair proportional scoring and FIFO tie-
breaking

11.1.3 Payment Processing

95% successful G-EPG payment processing via Safari Portal payment module without manual
intervention

11.1.4 Compliance Verification

95% automated eligibility verification accuracy with MNRT data access for TIN verification and TTLB
license validation via authentication module (5% requires manual review for complex cases requiring
human judgment)

11.1.5 Revenue Optimization

Meet or exceed minimum deposit thresholds (TZS 48,841,380.00 per site) through competitive bidding

11.1.6 Transparency Improvement

Anonymous bidding with full audit trail and bid progression visibility (amounts only, no bidder
identity)

11.1.7 Operational Efficiency

Reduce manual seasonal campsite allocation processing time by 80% compared to current procedures
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11.1.8 Real Time Performance

Real-time bid updates and notifications delivered within 1 second during peak auction periods using
notification module

11.1.9 Booking Evidence Compliance

100% compliance with Excel booking evidence requirements (minimum 270 visitor names) for auction
participation
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